

INFORMAL SOLICITATION

Ross Manor Flooring Abatement Solicitation No. 5772

ADDENDUM NO. 1
Issue Date 05/31/2023

This Addendum containing the following revisions, additions, deletions and/or clarifications, is hereby made a part of this solicitation and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their response to this solicitation.

This Addendum lists questions received and SHA's responses (see Item 1 below) and adds a pre-bid site visit on June 5th, 2023 (see Item 2 below).

Item 1. The following is a list of questions received and SHA's responses to those questions.

Question 1. I thought I saw a statement that the work needed to begin 5 days after being awarded; is that outside of the 10 wait for PSCAA permitting?

Response: Work does not need to start 5 days after awarding the contract. The 5 days would be the duration of the project only.

Item 2. An additional pre-bid site visit is scheduled on **June 5th, 2023, at 10:00 AM.**
Meet at Ross Manor main entrance at 1420 Ave, Seattle, WA 98101.

END OF ADDENDUM NO. 1