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RFP Addendum #2 

 
Request for Proposals for 

On-Call Structural Special Inspections 

(Solicitation # 5829) 
 
 
 
Date of Addendum #2:  August 16, 2023 
 
 
The Request for Proposals (RFP) for the above-named project is amended as noted in 
this Addendum.  This Addendum consists of 2 page(s). 
 
This Addendum extends the Deadline to Submit Questions (see Item 1 below), lists 
questions received and SHA’s responses (see Item 2 below), and extends the submittal 
Due Date (see Item 3 below). 
 
Item 1. The Deadline to Submit Questions is extended to 4:00pm, Friday, August 18, 

2023.   
 
 
Item 2. The following is a list of questions received and SHA’s responses to those 

questions. 

Question 1.  Thanks for sending this addendum over; you answered a lot of our 
questions and we have received exhibit 1 now.  

However, my team is still confused. Per Criterion 4 – Costs for Special Inspections, 
SHA is asking for pricing to be extended per unit price, as well as subtotaled for each 
inspection.  As it stands, we have nothing to subtotal or extend.  

 

We looked at the previous submittal in 2017; in that document you requested that costs 
be estimated for a specific project (Red Cedar) and provided plans.  
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Is there a specific project that you would like us to estimate inspection costs for?  

If not, then which of the following would you prefer:  

 SHA provides numbers for inspections that all companies would use to estimate 
or 

 A fee schedule or “menu of costs” will suffice to submit on Criterion 4 

Please let us know how you would like us to proceed. 
 
Response:  Bidders have an opportunity to use their own fee sheet and estimate the 
total hours and cost for a similar project. Project parameters to base cost on can be a 
100-unit apartment, typical 5 floors of wood frame over 2 floors of concrete (1 SOG and 
one PT transfer deck), permitted in the City of Seattle (COS). Inspections noted on 
Exhibit 1 are the typical reoccurring inspections required by the COS. This is not and 
exhaustive list and offers enough bidder information to evaluate Criterion 4. 
 
To complete RFP evaluations, SHA needs to see the unit price/rate for each category 
noted in Exhibit 1 and the firms typical total hours estimated to complete each task for 
the project noted in this response. 
 
 
Item 4. The Due Date for is extended to 2:00pm, Tuesday, August 29, 2023.   
 
 
 

END OF RFP ADDENDUM #2 


