INVITATION TO BIDS

BLOCK 7 SOUTH ABATEMENT AND DEMOLITION Solicitation No. <u>5143</u>

ADDENDUM NO. <u>5</u> Issue Date February 10, 2019

This Addendum containing the following revisions, additions, deletions and/or clarifications, is hereby made a part of this solicitation and Contract Documents for the above-named project. Bidders/Proposers shall take this Addendum into consideration when preparing and submitting their response to this solicitation.

This Addendum [attaches updated Prevailing Wages (see Item 1 below)], and [extends the Bid Due Date. (see Item 2 below)].

Item 1. The following are attached to and hereby made a part of this Addendum No. 5.

Washington State Prevailing Wages Dated 2/15/2019

Item 2. The Due Date for 5143; Block 7 South Abatement and Demolition is extended to 1:00 PM, <u>February 15, 2019</u>. Sealed bids must be received for this project by the Seattle Housing Authority (SHA) at 190 Queen Anne Avenue North (5th Floor, Reception), Seattle, WA 98109, no later than 1:00 PM. Bids received after 1:00 PM will not be accepted or opened. Faxed bids will not be accepted.

END OF ADDENDUM NO. 5

State of Washington Department of Labor & Industries

Prevailing Wage Section - Telephone 360-902-5335 PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe benefits. On public works projects, worker's wage and benefit rates must add to not less than this total. A brief description of overtime calculation requirements are provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 2/15/2019

| County | <u>Trade</u> | Job Classification | Wage | Holiday | Overtime | Note |
|--------|-----------------------------|---|----------|-----------|-----------|-----------|
| King | Asbestos Abatement Workers | Journey Level | \$46.57 | <u>5D</u> | <u>1H</u> | |
| King | <u>Boilermakers</u> | Journey Level | \$66.54 | <u>5N</u> | <u>1C</u> | |
| King | Brick Mason | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Brick Mason | Pointer-Caulker-Cleaner | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Building Service Employees | Janitor | \$24.63 | <u>5S</u> | <u>2F</u> | |
| King | Building Service Employees | Traveling Waxer/Shampooer | \$25.08 | <u>5S</u> | <u>2F</u> | |
| King | Building Service Employees | Window Cleaner (Non- Scaffold) | \$28.13 | <u>5S</u> | <u>2F</u> | |
| King | Building Service Employees | Window Cleaner (Scaffold) | \$29.03 | <u>5S</u> | <u>2F</u> | |
| King | Cabinet Makers (In Shop) | Journey Level | \$22.74 | | <u>1</u> | |
| King | <u>Carpenters</u> | Acoustical Worker | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Bridge, Dock And Wharf Carpenters | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Carpenter | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Carpenters on Stationary Tools | \$60.17 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Creosoted Material | \$60.14 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Floor Finisher | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Floor Layer | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Carpenters</u> | Scaffold Erector | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Cement Masons</u> | Journey Level | \$60.07 | <u>7A</u> | <u>4U</u> | |
| King | <u>Divers & Tenders</u> | Bell/Vehicle or Submersible Operator (Not Under Pressure) | \$113.60 | <u>5D</u> | <u>4C</u> | |
| King | Divers & Tenders | Dive Supervisor/Master | \$76.33 | <u>5D</u> | <u>4C</u> | |
| King | <u>Divers & Tenders</u> | Diver | \$113.60 | <u>5D</u> | <u>4C</u> | <u>8V</u> |
| King | <u>Divers & Tenders</u> | Diver On Standby | \$71.33 | <u>5D</u> | <u>4C</u> | |
| King | <u>Divers & Tenders</u> | Diver Tender | \$64.71 | <u>5D</u> | <u>4C</u> | |
| King | <u>Divers & Tenders</u> | Manifold Operator | \$64.71 | <u>5D</u> | <u>4C</u> | |
| King | <u>Divers & Tenders</u> | Manifold Operator Mixed Gas | \$69.71 | <u>5D</u> | <u>4C</u> | |
| King | <u>Divers & Tenders</u> | Remote Operated Vehicle Operator/Technician | \$64.71 | <u>5D</u> | <u>4C</u> | |
| King | Divers & Tenders | | \$60.29 | <u>5A</u> | <u>4C</u> | |

| | | Remote Operated Vehicle Tender | | | | |
|------|--|---|---------|-----------|-------------|-----------|
| King | <u>Dredge Workers</u> | Assistant Engineer | \$56.44 | <u>5D</u> | <u>3F</u> | |
| King | Dredge Workers | Assistant Mate (Deckhand) | \$56.00 | <u>5D</u> | <u>3F</u> | |
| King | <u>Dredge Workers</u> | Boatmen | \$56.44 | <u>5D</u> | <u>3F</u> | |
| King | <u>Dredge Workers</u> | Engineer Welder | \$57.51 | <u>5D</u> | <u>3F</u> | |
| King | Dredge Workers | Leverman, Hydraulic | \$58.67 | <u>5D</u> | <u>3F</u> | |
| King | <u>Dredge Workers</u> | Mates | \$56.44 | <u>5D</u> | <u>3F</u> | |
| King | Dredge Workers | Oiler | \$56.00 | <u>5D</u> | 3F | |
| King | Drywall Applicator | Journey Level | \$58.48 | <u>5D</u> | <u> </u> | |
| King | Drywall Tapers | Journey Level | \$59.32 | <u>5P</u> | 1 <u>E</u> | |
| King | Electrical Fixture Maintenance Workers | Journey Level | \$28.99 | <u>5L</u> | <u>1E</u> | |
| King | Electricians - Inside | Cable Splicer | \$77.51 | <u>7C</u> | <u>4E</u> | |
| King | Electricians - Inside | Cable Splicer (tunnel) | \$82.84 | <u>7C</u> | <u>4E</u> | |
| King | Electricians - Inside | Certified Welder | \$74.90 | 7C | 4E | |
| King | Electricians - Inside | Certified Welder (tunnel) | \$80.37 | 7C | <u>4E</u> | |
| King | Electricians - Inside | Construction Stock Person | \$39.69 | <u>7C</u> | <u>4E</u> | |
| King | Electricians - Inside | Journey Level | \$72.30 | <u>7C</u> | <u>4E</u> | |
| King | Electricians - Inside | Journey Level (tunnel) | \$77.51 | 7C | 4 <u>E</u> | |
| King | Electricians - Motor Shop | Journey Level | \$45.08 | <u>5A</u> | 1 <u>B</u> | |
| King | Electricians - Powerline Construction | Cable Splicer | \$79.43 | <u>5A</u> | 4 <u>D</u> | |
| King | Electricians - Powerline Construction | Certified Line Welder | \$69.75 | <u>5A</u> | <u>4D</u> | |
| King | Electricians - Powerline Construction | Groundperson | \$46.28 | <u>5A</u> | <u>4D</u> | |
| King | Electricians - Powerline Construction | Heavy Line Equipment Operator | \$69.75 | <u>5A</u> | <u>4D</u> | |
| King | Electricians - Powerline Construction | Journey Level Lineperson | \$69.75 | <u>5A</u> | <u>4D</u> | |
| King | Electricians - Powerline Construction | Line Equipment Operator | \$59.01 | <u>5A</u> | <u>4D</u> | |
| King | Electricians - Powerline Construction | Meter Installer | \$46.28 | <u>5A</u> | <u>4D</u> | <u>8W</u> |
| King | Electricians - Powerline Construction | Pole Sprayer | \$69.75 | <u>5A</u> | <u>4D</u> | |
| King | <u>Electricians - Powerline</u> <u>Construction</u> | Powderperson | \$52.20 | <u>5A</u> | <u>4D</u> | |
| King | Electronic Technicians | Journey Level | \$48.06 | <u>7E</u> | <u>1E</u> | |
| King | Elevator Constructors | Mechanic | \$91.24 | <u>7D</u> | <u>4A</u> | |
| King | Elevator Constructors | Mechanic In Charge | \$98.51 | <u>7D</u> | <u>4A</u> | |
| King | Fabricated Precast Concrete Products | All Classifications - In-Factory Work Only | \$17.72 | <u>5B</u> | <u>1R</u> | |
| King | Fence Erectors | Fence Erector | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | Fence Erectors | Fence Laborer | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | <u>Flaggers</u> | Journey Level | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | Glaziers | Journey Level | \$63.06 | <u>7L</u> | <u>1Y</u> | |
| | | - | 1 1 | | | 1 |

| King | Heat & Frost Insulators And Asbestos Workers | Journeyman | \$73.58 | <u>5J</u> | <u>4H</u> | |
|------|--|--|---------|-----------|-----------|--|
| King | Heating Equipment Mechanics | Journey Level | \$82.51 | <u>7F</u> | <u>1E</u> | |
| King | Hod Carriers & Mason Tenders | Journey Level | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | Industrial Power Vacuum Cleaner | Journey Level | \$12.00 | | <u>1</u> | |
| King | Inland Boatmen | Boat Operator | \$61.41 | <u>5B</u> | <u>1K</u> | |
| King | Inland Boatmen | Cook | \$56.48 | <u>5B</u> | <u>1K</u> | |
| King | Inland Boatmen | Deckhand | \$57.48 | <u>5B</u> | <u>1K</u> | |
| King | Inland Boatmen | Deckhand Engineer | \$58.81 | <u>5B</u> | <u>1K</u> | |
| King | Inland Boatmen | Launch Operator | \$58.89 | <u>5B</u> | <u>1K</u> | |
| King | Inland Boatmen | Mate | \$57.31 | <u>5B</u> | <u>1K</u> | |
| King | Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control | Cleaner Operator, Foamer Operator | \$31.49 | | 1 | |
| King | Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control | Grout Truck Operator | \$12.00 | | 1 | |
| King | Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control | Head Operator | \$24.91 | | <u>1</u> | |
| King | Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control | Technician | \$19.33 | | 1 | |
| King | Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control | Tv Truck Operator | \$20.45 | | <u>1</u> | |
| King | Insulation Applicators | Journey Level | \$60.04 | <u>5D</u> | <u>4C</u> | |
| King | <u>Ironworkers</u> | Journeyman | \$69.28 | <u>7N</u> | <u>10</u> | |
| King | Laborers | Air, Gas Or Electric Vibrating Screed | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Airtrac Drill Operator | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Ballast Regular Machine | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Batch Weighman | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Brick Pavers | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Brush Cutter | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Brush Hog Feeder | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Burner | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Caisson Worker | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Carpenter Tender | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Caulker | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Cement Dumper-paving | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Cement Finisher Tender | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Change House Or Dry Shack | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Chipping Gun (under 30 Lbs.) | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Chipping Gun(30 Lbs. And Over) | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Choker Setter | \$48.90 | <u>7A</u> | <u>31</u> | |
| I | | | | | l | |

| King | Laborers | Chuck Tender | \$48.90 | <u>7A</u> | 31 | |
|------|-----------------|--|---------|-----------|-----------|--|
| King | Laborers | Clary Power Spreader | \$49.81 | 7A | 31 | |
| King | Laborers | Clean-up Laborer | \$48.90 | <u>7A</u> | 31 | |
| King | Laborers | Concrete Dumper/chute Operator | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Concrete Form Stripper | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Concrete Placement Crew | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Concrete Saw Operator/core Driller | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Crusher Feeder | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Curing Laborer | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Demolition: Wrecking & Moving (incl. Charred Material) | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Ditch Digger | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Diver | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Drill Operator (hydraulic, diamond) | \$49.81 | <u>7A</u> | <u>3l</u> | |
| King | Laborers | Dry Stack Walls | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Dump Person | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Epoxy Technician | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Erosion Control Worker | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Faller & Bucker Chain Saw | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Fine Graders | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Firewatch | \$41.45 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Form Setter | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Gabian Basket Builders | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | General Laborer | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Grade Checker & Transit Person | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Grinders | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Grout Machine Tender | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Groutmen (pressure)including Post Tension Beams | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Guardrail Erector | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Hazardous Waste Worker (level A) | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Hazardous Waste Worker (Ievel B) | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Hazardous Waste Worker (level C) | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | High Scaler | \$50.42 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Jackhammer | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Laserbeam Operator | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Maintenance Person | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Manhole Builder-mudman | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers</u> | Material Yard Person | \$48.90 | <u>7A</u> | <u>31</u> | |
| | | | | | | |

| King Laborers Nozzleman (concrete Pump, Green Cutter When Using Combination Of High Pressure Air & Water On Concrete & Rock, Sandblast, Gunite, Shotcrete, Water Bla King Laborers Pavement Breaker \$49.81 | 3I | |
|---|---|-----------|
| King Laborers Pilot Car \$41.45 7A King Laborers Pipe Layer Lead \$50.42 7A King Laborers Pipe Layer/tailor \$49.81 7A King Laborers Pipe Pot Tender \$49.81 7A King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Re-timberman \$50.42 7A King Laborers Ree-timberman \$50.42 7A King <td>3I 3I 3I <td></td></td> | 3I 3I <td></td> | |
| King Laborers Pipe Layer Lead \$50.42 7A King Laborers Pipe Layer/tailor \$49.81 7A King Laborers Pipe Pot Tender \$49.81 7A King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Powderman's Helper \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rip Rap Person \$49.81 7A <td< td=""><td>3I 3I 3I <td></td></td></td<> | 3I 3I <td></td> | |
| King Laborers Pipe Layer/tailor \$49.81 7A King Laborers Pipe Pot Tender \$49.81 7A King Laborers Pipe Reliner \$49.81 7A King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rivet Buster \$49.81 7A | 3I 3I <td></td> | |
| King Laborers Pipe Pot Tender \$49.81 7A King Laborers Pipe Reliner \$49.81 7A King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rivet Buster \$49.81 7A King< | 3I 3I <td></td> | |
| King Laborers Pipe Reliner \$49.81 7A King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Powderman's Helper \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$48.90 7A King Laborers Rivet Buster \$49.81 7A King Laborers Scaffold Erector \$48.90 7A | 31 | |
| King Laborers Pipe Wrapper \$49.81 7A King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$48.90 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King <td>31 31</td> <td></td> | 31 | |
| King Laborers Pot Tender \$48.90 7A King Laborers Powderman \$50.42 7A King Laborers Powderman's Helper \$48.90 7A King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Re-timberman \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$49.81 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A | 3I | |
| King Laborers Powderman \$50.42 \frac{7A}{7A} King Laborers Powderman's Helper \$48.90 \frac{7A}{7A} King Laborers Power Jacks \$49.81 \frac{7A}{7A} King Laborers Railroad Spike Puller - Power \$49.81 \frac{7A}{7A} King Laborers Raker - Asphalt \$50.42 \frac{7A}{7A} King Laborers Re-timberman \$50.42 \frac{7A}{7A} King Laborers Remote Equipment Operator \$49.81 \frac{7A}{7A} King Laborers Rigger/signal Person \$49.81 \frac{7A}{7A} King Laborers Rip Rap Person \$449.81 \frac{7A}{7A} King Laborers Rivet Buster \$49.81 \frac{7A}{7A} King Laborers Rodder \$49.81 \frac{7A}{7A} King Laborers Scaffold Erector \$49.81 \frac{7A}{7A} King Laborers Scale Person \$48.90 \frac{7A}{7A} | 31 31 31 31 31 31 31 31 31 31 | |
| King Laborers Powderman's Helper \$48.90 7A King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$48.90 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A | 3I | |
| King Laborers Power Jacks \$49.81 7A King Laborers Railroad Spike Puller - Power \$49.81 7A King Laborers Raker - Asphalt \$50.42 7A King Laborers Re-timberman \$50.42 7A King Laborers Remote Equipment Operator \$49.81 7A King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$49.81 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Spreader (concrete) \$49.81 7A | 31 31 31 31 31 31 31 31 31 | |
| KingLaborersRailroad Spike Puller - Power\$49.81 $\overline{7A}$ KingLaborersRaker - Asphalt\$50.42 $\overline{7A}$ KingLaborersRe-timberman\$50.42 $\overline{7A}$ KingLaborersRemote Equipment Operator\$49.81 $\overline{7A}$ KingLaborersRigger/signal Person\$49.81 $\overline{7A}$ KingLaborersRip Rap Person\$48.90 $\overline{7A}$ KingLaborersRivet Buster\$49.81 $\overline{7A}$ KingLaborersRodder\$49.81 $\overline{7A}$ KingLaborersScaffold Erector\$48.90 $\overline{7A}$ KingLaborersScale Person\$48.90 $\overline{7A}$ KingLaborersSloper (over 20")\$49.81 $\overline{7A}$ KingLaborersSloper Sprayer\$48.90 $\overline{7A}$ KingLaborersSpreader (concrete)\$49.81 $\overline{7A}$ KingLaborersStake Hopper\$48.90 $\overline{7A}$ | 31 31 31 31 31 31 31 31 | |
| KingLaborersRaker - Asphalt\$50.42 $7A$ KingLaborersRe-timberman\$50.42 $7A$ KingLaborersRemote Equipment Operator\$49.81 $7A$ KingLaborersRigger/signal Person\$49.81 $7A$ KingLaborersRip Rap Person\$48.90 $7A$ KingLaborersRivet Buster\$49.81 $7A$ KingLaborersRodder\$49.81 $7A$ KingLaborersScaffold Erector\$48.90 $7A$ KingLaborersScale Person\$48.90 $7A$ KingLaborersSloper (over 20")\$49.81 $7A$ KingLaborersSloper Sprayer\$48.90 $7A$ KingLaborersSpreader (concrete)\$49.81 $7A$ KingLaborersSpreader (concrete)\$49.81 $7A$ KingLaborersStake Hopper\$48.90 $7A$ | 31 31 31 31 31 31 31 | |
| KingLaborersRe-timberman\$50.42 $\overline{7A}$ KingLaborersRemote Equipment Operator\$49.81 $\overline{7A}$ KingLaborersRigger/signal Person\$49.81 $\overline{7A}$ KingLaborersRip Rap Person\$48.90 $\overline{7A}$ KingLaborersRivet Buster\$49.81 $\overline{7A}$ KingLaborersRodder\$49.81 $\overline{7A}$ KingLaborersScaffold Erector\$48.90 $\overline{7A}$ KingLaborersScale Person\$48.90 $\overline{7A}$ KingLaborersSloper (over 20")\$49.81 $\overline{7A}$ KingLaborersSloper Sprayer\$48.90 $\overline{7A}$ KingLaborersSpreader (concrete)\$49.81 $\overline{7A}$ KingLaborersStake Hopper\$48.90 $\overline{7A}$ | 31 31 31 31 31 31 | |
| KingLaborersRemote Equipment Operator\$49.81 $\overline{7A}$ KingLaborersRigger/signal Person\$49.81 $\overline{7A}$ KingLaborersRip Rap Person\$48.90 $\overline{7A}$ KingLaborersRivet Buster\$49.81 $\overline{7A}$ KingLaborersRodder\$49.81 $\overline{7A}$ KingLaborersScaffold Erector\$48.90 $\overline{7A}$ KingLaborersScale Person\$48.90 $\overline{7A}$ KingLaborersSloper (over 20")\$49.81 $\overline{7A}$ KingLaborersSloper Sprayer\$48.90 $\overline{7A}$ KingLaborersSpreader (concrete)\$49.81 $\overline{7A}$ KingLaborersStake Hopper\$48.90 $\overline{7A}$ | 3 <u>1</u> 3 <u>1</u> 3 <u>1</u> 3 <u>1</u> | |
| King Laborers Rigger/signal Person \$49.81 7A King Laborers Rip Rap Person \$48.90 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | 31 31 31 | |
| King Laborers Rip Rap Person \$48.90 7A King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | 3 <u>I</u> 3 <u>I</u> | |
| King Laborers Rivet Buster \$49.81 7A King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | <u>3I</u> | |
| King Laborers Rodder \$49.81 7A King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | | |
| King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | <u>3I</u> | |
| King Laborers Scaffold Erector \$48.90 7A King Laborers Scale Person \$48.90 7A King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | | |
| King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | <u>31</u> | |
| King Laborers Sloper (over 20") \$49.81 7A King Laborers Sloper Sprayer \$48.90 7A King Laborers Spreader (concrete) \$49.81 7A King Laborers Stake Hopper \$48.90 7A | <u>31</u> | |
| KingLaborersSpreader (concrete)\$49.817AKingLaborersStake Hopper\$48.907A | <u>31</u> | |
| KingLaborersSpreader (concrete)\$49.817AKingLaborersStake Hopper\$48.907A | <u>3I</u> | |
| King <u>Laborers</u> Stake Hopper \$48.90 <u>7A</u> | <u>3I</u> | |
| King <u>Laborers</u> Stock Piler \$48.90 <u>7A</u> | <u>31</u> | |
| | <u>31</u> | |
| King Laborers Tamper & Similar Electric, Air \$49.81 7A & Gas Operated Tools | <u>31</u> | |
| King Laborers Tamper (multiple & Self-propelled) \$49.81 \(\frac{7A}{2} \) | <u>3I</u> | |
| King <u>Laborers</u> Timber Person - Sewer (lagger, Shorer & Cribber) \$49.81 <u>7A</u> | <u>31</u> | |
| King <u>Laborers</u> Toolroom Person (at Jobsite) \$48.90 <u>7A</u> | <u>3I</u> | |
| King <u>Laborers</u> Topper \$48.90 <u>7A</u> | <u>3I</u> | |
| King <u>Laborers</u> Track Laborer \$48.90 <u>7A</u> | <u>3I</u> | |
| King <u>Laborers</u> Track Liner (power) \$49.81 <u>7A</u> | <u>3I</u> | |
| King <u>Laborers</u> Traffic Control Laborer \$44.33 <u>7A</u> | <u>3I</u> | <u>8R</u> |
| King <u>Laborers</u> Traffic Control Supervisor \$44.33 <u>7A</u> | | <u>8R</u> |
| King <u>Laborers</u> Truck Spotter \$48.90 <u>7A</u> | <u>31</u> | |
| King <u>Laborers</u> Tugger Operator \$49.81 <u>7A</u> | <u>31</u> <u>31</u> | |

| King | <u>Laborers</u> | Tunnel Work-Compressed Air Worker 0-30 psi | \$107.60 | <u>7A</u> | <u>31</u> | <u>80</u> |
|------|--|--|----------|-----------|----------------|-----------|
| King | Laborers | Tunnel Work-Compressed Air Worker 30.01-44.00 psi | \$112.63 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | Laborers | Tunnel Work-Compressed Air Worker 44.01-54.00 psi | \$116.31 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | Laborers | Tunnel Work-Compressed Air Worker 54.01-60.00 psi | \$122.01 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | Laborers | Tunnel Work-Compressed Air Worker 60.01-64.00 psi | \$124.13 | <u>7A</u> | <u>31</u> | <u>80</u> |
| King | Laborers | Tunnel Work-Compressed Air Worker 64.01-68.00 psi | \$129.23 | <u>7A</u> | <u>31</u> | <u>80</u> |
| King | <u>Laborers</u> | Tunnel Work-Compressed Air Worker 68.01-70.00 psi | \$131.13 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | <u>Laborers</u> | Tunnel Work-Compressed Air Worker 70.01-72.00 psi | \$133.13 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | Laborers | Tunnel Work-Compressed Air Worker 72.01-74.00 psi | \$135.13 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | Laborers | Tunnel Work-Guage and Lock Tender | \$50.52 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | <u>Laborers</u> | Tunnel Work-Miner | \$50.52 | <u>7A</u> | <u>31</u> | <u>8Q</u> |
| King | <u>Laborers</u> | Vibrator | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Vinyl Seamer | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Watchman | \$37.67 | <u>7A</u> | <u>31</u> | |
| King | Laborers | Welder | \$49.81 | <u>7A</u> | <u>3I</u> | |
| King | Laborers | Well Point Laborer | \$49.81 | 7A | <u>3I</u> | |
| King | Laborers | Window Washer/cleaner | \$37.67 | 7A | <u>3I</u> | |
| King | Laborers - Underground Sewer & Water | General Laborer & Topman | \$48.90 | <u>7A</u> | <u>31</u> | |
| King | <u>Laborers - Underground Sewer</u> & Water | Pipe Layer | \$49.81 | <u>7A</u> | <u>31</u> | |
| King | Landscape Construction | Landscape Laborer | \$37.67 | <u>7A</u> | <u>31</u> | |
| King | Landscape Construction | Landscape Operator | \$59.49 | 7A | 3 <u>C</u> | <u>8P</u> |
| King | Lathers | Journey Level | \$58.48 | <u>5D</u> | <u>—</u> 1H | |
| King | Marble Setters | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Metal Fabrication (In Shop) | Fitter | \$15.86 | | <u> </u> | |
| King | Metal Fabrication (In Shop) | Laborer | \$12.00 | | 1 | |
| King | Metal Fabrication (In Shop) | Machine Operator | \$13.04 | | 1 | |
| King | Metal Fabrication (In Shop) | Painter | \$12.00 | | 1 | |
| King | Metal Fabrication (In Shop) | Welder | \$15.48 | | <u>-</u> 1 | |
| King | Millwright | Journey Level | \$61.54 | 5D | 4 <u>C</u> | |
| King | Modular Buildings | Cabinet Assembly | \$12.00 | | 1 | |
| King | Modular Buildings | Electrician | \$12.00 | | <u> </u> | |
| King | Modular Buildings | Equipment Maintenance | \$12.00 | | <u> </u> | |
| King | Modular Buildings | Plumber | \$12.00 | | 1 | |
| King | Modular Buildings | Production Worker | \$12.00 | | <u> </u> | |
| King | Modular Buildings | Tool Maintenance | \$12.00 | | <u> </u> | |
| King | Modular Buildings | Utility Person | \$12.00 | | 1 | |
| 9 | | | + .2.00 | | - | + |

| King | Modular Buildings | Welder | \$12.00 | | <u>1</u> | 1 |
|------|---|---|----------|-----------|-----------|-----------|
| King | Painters | Journey Level | \$42.50 | <u>6Z</u> | <u>2B</u> | |
| King | Pile Driver | Crew Tender | \$54.99 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 0-30.00 PSI | \$74.87 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 30.01 - 44.00 PSI | \$79.87 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 44.01 - 54.00 PSI | \$83.87 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 54.01 - 60.00 PSI | \$88.87 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 60.01 - 64.00 PSI | \$91.37 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 64.01 - 68.00 PSI | \$96.37 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 68.01 - 70.00 PSI | \$98.37 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 70.01 - 72.00 PSI | \$100.37 | <u>5D</u> | <u>4C</u> | |
| King | Pile Driver | Hyperbaric Worker - Compressed Air Worker 72.01 - 74.00 PSI | \$102.37 | <u>5D</u> | <u>4C</u> | |
| King | <u>Pile Driver</u> | Journey Level | \$60.29 | <u>5D</u> | <u>4C</u> | |
| King | <u>Plasterers</u> | Journey Level | \$56.54 | <u>70</u> | <u>1R</u> | |
| King | Playground & Park Equipment Installers | Journey Level | \$12.00 | | <u>1</u> | |
| King | Plumbers & Pipefitters | Journey Level | \$83.69 | <u>6Z</u> | <u>1G</u> | |
| King | Power Equipment Operators | Asphalt Plant Operators | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Assistant Engineer | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Barrier Machine (zipper) | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Batch Plant Operator, Concrete | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Bobcat | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Brokk - Remote Demolition Equipment | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Brooms | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Bump Cutter | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cableways | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Chipper | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Compressor | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| | | | | | | |

| | | Concrete Pump: Truck Mount With Boom Attachment Over 42 M | | | | |
|------|---------------------------|---|---------|-----------|-----------|-----------|
| King | Power Equipment Operators | Concrete Finish Machine -laser Screed | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Concrete Pump - Mounted Or Trailer High Pressure Line Pump, Pump High Pressure. | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Concrete Pump: Truck Mount With Boom Attachment Up To 42m | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Conveyors | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes Friction: 200 tons and over | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: 20 Tons Through 44 Tons With Attachments | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: 100 Tons Through 199 Tons, Or 150' Of Boom (Including Jib With Attachments) | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: 300 tons and over or 300' of boom including jib with attachments | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: 45 Tons Through 99 Tons, Under 150' Of Boom (including Jib With Attachments) | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: A-frame - 10 Tons And Under | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: Friction cranes through 199 tons | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Cranes: Through 19 Tons With Attachments A-frame Over 10 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Crusher | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Deck Engineer/deck Winches (power) | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Derricks, On Building Work | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Dozers D-9 & Under | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Drill Oilers: Auger Type, Truck Or Crane Mount | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Drilling Machine | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Elevator And Man-lift: Permanent And Shaft Type | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Finishing Machine, Bidwell And Gamaco & Similar Equipment | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Forklift: 3000 Lbs And Over With Attachments | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| King | Power Equipment Operators | Forklifts: Under 3000 Lbs. With Attachments | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
|------|---------------------------|--|---------|-----------|-----------|-----------|
| King | Power Equipment Operators | Grade Engineer: Using Blue Prints, Cut Sheets, Etc | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Gradechecker/stakeman | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Guardrail Punch | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Hard Tail End Dump Articulating Off- Road Equipment 45 Yards. & Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Hard Tail End Dump Articulating Off-road Equipment Under 45 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Horizontal/directional Drill Locator | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Horizontal/directional Drill Operator | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Hydralifts/boom Trucks Over 10 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Hydralifts/boom Trucks, 10 Tons And Under | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Loader, Overhead 8 Yards. & Over | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Loader, Overhead, 6 Yards. But Not Including 8 Yards | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Loaders, Overhead Under 6 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Loaders, Plant Feed | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Loaders: Elevating Type Belt | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Locomotives, All | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Material Transfer Device | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Mechanics, All (leadmen - \$0.50 Per Hour Over Mechanic) | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Motor Patrol Graders | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Oil Distributors, Blower Distribution & Mulch Seeding Operator | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Outside Hoists (elevators And Manlifts), Air Tuggers, strato | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Overhead, Bridge Type Crane: 20 Tons Through 44 Tons | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Overhead, Bridge Type: 100 Tons And Over | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Overhead, Bridge Type: 45 Tons Through 99 Tons | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Pavement Breaker | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Pile Driver (other Than Crane Mount) | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| King | Power Equipment Operators | Plant Oiler - Asphalt, Crusher | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
|------|---------------------------|--|---------|-----------|-----------|-----------|
| King | Power Equipment Operators | Posthole Digger, Mechanical | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Power Plant | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Pumps - Water | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Quad 9, Hd 41, D10 And Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Quick Tower - No Cab, Under 100 Feet In Height Based To Boom | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Remote Control Operator On Rubber Tired Earth Moving Equipment | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Rigger And Bellman | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Rigger/Signal Person, Bellman (Certified) | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Rollagon | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Roller, Other Than Plant Mix | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Roller, Plant Mix Or Multi-lift Materials | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Roto-mill, Roto-grinder | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Saws - Concrete | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Scraper, Self Propelled Under 45 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Scrapers - Concrete & Carry All | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Scrapers, Self-propelled: 45 Yards And Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Service Engineers - Equipment | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shotcrete/gunite Equipment | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shovel, Excavator, Backhoe, Tractors Under 15 Metric Tons. | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Shovel, Excavator, Backhoes: Over 90 Metric Tons | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Slipform Pavers | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Spreader, Topsider & Screedman | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Subgrader Trimmer | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Tower Bucket Elevators | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Tower Crane Up To 175' In Height Base To Boom | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| | | Tower Crane: over 175' through 250' in height, base to boom | | | | |
|------|---|---|---------|-----------|-----------|-----------|
| King | Power Equipment Operators | Tower Cranes: over 250' in height from base to boom | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Transporters, All Track Or Truck Type | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Trenching Machines | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Truck Crane Oiler/driver - 100 Tons And Over | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Truck Crane Oiler/driver Under 100 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Truck Mount Portable Conveyor | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Welder | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Wheel Tractors, Farmall Type | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators | Yo Yo Pay Dozer | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Asphalt Plant Operators | \$60.49 | <u>7A</u> | 3C | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Assistant Engineer | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Barrier Machine (zipper) | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Batch Plant Operator, Concrete | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Bobcat | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Brokk - Remote Demolition Equipment | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Brooms | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Bump Cutter | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cableways | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Chipper | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Compressor | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Concrete Pump: Truck Mount With Boom Attachment Over 42 M | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Concrete Finish Machine -laser Screed | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Concrete Pump - Mounted Or Trailer High Pressure Line Pump, Pump High Pressure. | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Concrete Pump: Truck Mount With Boom Attachment Up To 42m | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | | Conveyors | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| | Power Equipment Operators- Underground Sewer & Water | | | | | |
|------|---|---|---------|-----------|-----------|-----------|
| King | Power Equipment Operators- Underground Sewer & Water | Cranes Friction: 200 tons and over | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: 20 Tons Through 44 Tons With Attachments | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: 100 Tons Through 199 Tons, Or 150' Of Boom (Including Jib With Attachments) | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: 300 tons and over or 300' of boom including jib with attachments | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: 45 Tons Through 99 Tons, Under 150' Of Boom (including Jib With Attachments) | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: A-frame - 10 Tons And Under | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: Friction cranes through 199 tons | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Cranes: Through 19 Tons With Attachments A-frame Over 10 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Crusher | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Deck Engineer/deck Winches (power) | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Derricks, On Building Work | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Dozers D-9 & Under | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Drill Oilers: Auger Type, Truck Or Crane Mount | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Drilling Machine | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Elevator And Man-lift: Permanent And Shaft Type | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Finishing Machine, Bidwell And Gamaco & Similar Equipment | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Forklift: 3000 Lbs And Over With Attachments | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Forklifts: Under 3000 Lbs. With Attachments | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Grade Engineer: Using Blue Prints, Cut Sheets, Etc | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Gradechecker/stakeman | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| King | Power Equipment Operators- Underground Sewer & Water | Guardrail Punch | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
|------|---|--|---------|-----------|-----------|-----------|
| King | Power Equipment Operators- Underground Sewer & Water | Hard Tail End Dump Articulating Off- Road Equipment 45 Yards. & Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Hard Tail End Dump Articulating Off-road Equipment Under 45 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Horizontal/directional Drill Locator | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Horizontal/directional Drill Operator | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Hydralifts/boom Trucks Over 10 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Hydralifts/boom Trucks, 10 Tons And Under | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Loader, Overhead 8 Yards. & Over | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Loader, Overhead, 6 Yards. But Not Including 8 Yards | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Loaders, Overhead Under 6 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Loaders, Plant Feed | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Loaders: Elevating Type Belt | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Locomotives, All | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Material Transfer Device | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Mechanics, All (leadmen - \$0.50 Per Hour Over Mechanic) | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Motor Patrol Graders | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Oil Distributors, Blower Distribution & Mulch Seeding Operator | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Outside Hoists (elevators And Manlifts), Air Tuggers, strato | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Overhead, Bridge Type Crane: 20 Tons Through 44 Tons | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Overhead, Bridge Type: 100 Tons And Over | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Overhead, Bridge Type: 45 Tons Through 99 Tons | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Pavement Breaker | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | | | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| | Power Equipment Operators- Underground Sewer & Water | Pile Driver (other Than Crane Mount) | | | | |
|------|---|---|---------|-----------|-----------|-----------|
| King | Power Equipment Operators- Underground Sewer & Water | Plant Oiler - Asphalt, Crusher | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Posthole Digger, Mechanical | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Power Plant | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Pumps - Water | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Quad 9, Hd 41, D10 And Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Quick Tower - No Cab, Under 100 Feet In Height Based To Boom | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Remote Control Operator On Rubber Tired Earth Moving Equipment | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Rigger And Bellman | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Rigger/Signal Person, Bellman (Certified) | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Rollagon | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Roller, Other Than Plant Mix | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Roller, Plant Mix Or Multi-lift Materials | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Roto-mill, Roto-grinder | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Saws - Concrete | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Scraper, Self Propelled Under 45 Yards | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Scrapers - Concrete & Carry All | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Scrapers, Self-propelled: 45 Yards And Over | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Service Engineers - Equipment | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Shotcrete/gunite Equipment | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Shovel , Excavator, Backhoe, Tractors Under 15 Metric Tons. | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |

| | | Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons | | | | |
|------|---|--|---------|-----------|-----------|-----------|
| King | Power Equipment Operators- Underground Sewer & Water | Shovel, Excavator, Backhoes: Over 90 Metric Tons | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Slipform Pavers | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Spreader, Topsider & Screedman | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Subgrader Trimmer | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Tower Bucket Elevators | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Tower Crane Up To 175' In Height Base To Boom | \$61.10 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Tower Crane: over 175' through 250' in height, base to boom | \$61.72 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Tower Cranes: over 250' in height from base to boom | \$62.33 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Transporters, All Track Or Truck Type | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Trenching Machines | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Truck Crane Oiler/driver - 100 Tons And Over | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Truck Crane Oiler/driver Under 100 Tons | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Truck Mount Portable Conveyor | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Welder | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Wheel Tractors, Farmall Type | \$56.90 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Equipment Operators- Underground Sewer & Water | Yo Yo Pay Dozer | \$59.96 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | Power Line Clearance Tree Trimmers | Journey Level In Charge | \$49.96 | <u>5A</u> | <u>4A</u> | |
| King | Power Line Clearance Tree Trimmers | Spray Person | \$47.37 | <u>5A</u> | <u>4A</u> | |
| King | Power Line Clearance Tree Trimmers | Tree Equipment Operator | \$49.96 | <u>5A</u> | <u>4A</u> | |
| King | Power Line Clearance Tree Trimmers | Tree Trimmer | \$44.57 | <u>5A</u> | <u>4A</u> | |
| King | Power Line Clearance Tree Trimmers | Tree Trimmer Groundperson | \$33.60 | <u>5A</u> | <u>4A</u> | |
| King | Refrigeration & Air Conditioning Mechanics | Journey Level | \$79.51 | <u>6Z</u> | <u>1G</u> | |
| King | Residential Brick Mason | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Residential Carpenters | Journey Level | \$45.05 | <u>5D</u> | <u>4C</u> | |
| King | Residential Cement Masons | Journey Level | \$60.07 | <u>7A</u> | <u>4U</u> | |

| King | Residential Drywall Applicators | Journey Level | \$45.05 | <u>5D</u> | <u>4C</u> | |
|------|--|---|---------|-----------|-----------|--|
| King | Residential Drywall Tapers | Journey Level | \$45.19 | <u>5P</u> | <u>1E</u> | |
| King | Residential Electricians | Journey Level | \$37.26 | <u>5Q</u> | <u>20</u> | |
| King | Residential Glaziers | Journey Level | \$42.05 | <u>7L</u> | <u>1H</u> | |
| King | Residential Insulation Applicators | Journey Level | \$45.05 | <u>5D</u> | <u>4C</u> | |
| King | Residential Laborers | Journey Level | \$36.68 | <u>7A</u> | <u>1H</u> | |
| King | Residential Marble Setters | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Residential Painters | Journey Level | \$42.50 | <u>6Z</u> | <u>2B</u> | |
| King | Residential Plumbers & Pipefitters | Journey Level | \$51.37 | <u>5A</u> | <u>1G</u> | |
| King | Residential Refrigeration & Air Conditioning Mechanics | Journey Level | \$51.37 | <u>5A</u> | <u>1G</u> | |
| King | Residential Sheet Metal Workers | Journey Level (Field or Shop) | \$50.01 | <u>7F</u> | <u>1R</u> | |
| King | Residential Soft Floor Layers | Journey Level | \$49.43 | <u>5A</u> | <u>3J</u> | |
| King | Residential Sprinkler Fitters (Fire Protection) | Journey Level | \$46.58 | <u>5C</u> | <u>2R</u> | |
| King | Residential Stone Masons | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Residential Terrazzo Workers | Journey Level | \$52.61 | <u>5A</u> | <u>1M</u> | |
| King | Residential Terrazzo/Tile Finishers | Journey Level | \$43.44 | <u>5A</u> | <u>1B</u> | |
| King | Residential Tile Setters | Journey Level | \$52.61 | <u>5A</u> | <u>1M</u> | |
| King | Roofers | Journey Level | \$51.52 | <u>5A</u> | <u>3H</u> | |
| King | Roofers | Using Irritable Bituminous Materials | \$54.52 | <u>5A</u> | <u>3H</u> | |
| King | Sheet Metal Workers | Journey Level (Field or Shop) | \$82.51 | <u>7F</u> | <u>1E</u> | |
| King | Shipbuilding & Ship Repair | New Construction Boilermaker | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Carpenter | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Crane Operator | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Electrician | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Heat & Frost Insulator | \$73.58 | <u>5J</u> | <u>4H</u> | |
| King | Shipbuilding & Ship Repair | New Construction Laborer | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Machinist | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Operating Engineer | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Painter | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Pipefitter | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Rigger | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Sheet Metal | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Shipfitter | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Warehouse/Teamster | \$36.36 | <u>7V</u> | <u>1</u> | |
| King | Shipbuilding & Ship Repair | New Construction Welder / Burner | \$36.36 | <u>7V</u> | <u>1</u> | |
| I | I | l | 1 I | | l | |

| King | Shipbuilding & Ship Repair | Ship Repair Boilermaker | \$44.95 | <u>7X</u> | <u>4J</u> | |
|------|--|---|---------|-----------|-----------|-----------|
| King | Shipbuilding & Ship Repair | Ship Repair Carpenter | \$44.95 | 7X | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Crane Operator | \$44.06 | <u>7Y</u> | 4K | |
| King | Shipbuilding & Ship Repair | Ship Repair Electrician | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Heat & Frost Insulator | \$73.58 | <u>5J</u> | <u>4H</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Laborer | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Machinist | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Operating Engineer | \$44.06 | <u>7Y</u> | <u>4K</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Painter | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Pipefitter | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Rigger | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Sheet Metal | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Shipwright | \$44.95 | <u>7X</u> | <u>4J</u> | |
| King | Shipbuilding & Ship Repair | Ship Repair Warehouse / Teamster | \$44.06 | <u>7Y</u> | <u>4K</u> | |
| King | Sign Makers & Installers (Electrical) | Journey Level | \$49.70 | <u>0</u> | 1 | |
| King | Sign Makers & Installers (Non- Electrical) | Journey Level | \$31.52 | <u>0</u> | 1 | |
| King | Soft Floor Layers | Journey Level | \$49.43 | <u>5A</u> | <u>3J</u> | |
| King | Solar Controls For Windows | Journey Level | \$12.44 | | <u>1</u> | |
| King | Sprinkler Fitters (Fire Protection) | Journey Level | \$77.39 | <u>5C</u> | <u>1X</u> | |
| King | Stage Rigging Mechanics (Non Structural) | Journey Level | \$13.23 | | 1 | |
| King | Stone Masons | Journey Level | \$57.32 | <u>5A</u> | <u>1M</u> | |
| King | Street And Parking Lot Sweeper Workers | Journey Level | \$19.09 | | 1 | |
| King | Surveyors | Assistant Construction Site Surveyor | \$59.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | <u>Surveyors</u> | Chainman | \$58.93 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | <u>Surveyors</u> | Construction Site Surveyor | \$60.49 | <u>7A</u> | <u>3C</u> | <u>8P</u> |
| King | <u>Telecommunication</u> <u>Technicians</u> | Journey Level | \$48.06 | <u>7E</u> | <u>1E</u> | |
| King | <u>Telephone Line Construction - Outside</u> | Cable Splicer | \$41.22 | <u>5A</u> | <u>2B</u> | |
| King | <u>Telephone Line Construction - Outside</u> | Hole Digger/Ground Person | \$23.12 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Installer (Repairer) | \$39.53 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Special Aparatus Installer I | \$41.22 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Special Apparatus Installer II | \$40.41 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Telephone Equipment Operator (Heavy) | \$41.22 | <u>5A</u> | <u>2B</u> | |
| King | | | \$38.36 | <u>5A</u> | <u>2B</u> | |

| | <u>Telephone Line Construction - Outside</u> | Telephone Equipment Operator (Light) | | | | |
|------|--|--|---------|-----------|-----------|-----------|
| King | Telephone Line Construction - Outside | Telephone Lineperson | \$38.36 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Television Groundperson | \$21.92 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Television Lineperson/Installer | \$29.13 | <u>5A</u> | <u>2B</u> | |
| King | Telephone Line Construction - Outside | Television System Technician | \$34.68 | <u>5A</u> | <u>2B</u> | |
| King | <u>Telephone Line Construction - Outside</u> | Television Technician | \$31.18 | <u>5A</u> | <u>2B</u> | |
| King | <u>Telephone Line Construction - Outside</u> | Tree Trimmer | \$38.36 | <u>5A</u> | <u>2B</u> | |
| King | Terrazzo Workers | Journey Level | \$52.61 | <u>5A</u> | <u>1M</u> | |
| King | <u>Tile Setters</u> | Journey Level | \$52.61 | <u>5A</u> | <u>1M</u> | |
| King | <u>Tile, Marble & Terrazzo</u> <u>Finishers</u> | Finisher | \$43.44 | <u>5A</u> | <u>1B</u> | |
| King | Traffic Control Stripers | Journey Level | \$45.53 | <u>7A</u> | <u>1K</u> | |
| King | Truck Drivers | Asphalt Mix Over 16 Yards | \$54.30 | <u>5D</u> | <u>3A</u> | <u>8L</u> |
| King | <u>Truck Drivers</u> | Asphalt Mix To 16 Yards | \$53.46 | <u>5D</u> | <u>3A</u> | <u>8L</u> |
| King | Truck Drivers | Dump Truck | \$53.46 | <u>5D</u> | <u>3A</u> | <u>8L</u> |
| King | Truck Drivers | Dump Truck & Trailer | \$54.30 | <u>5D</u> | <u>3A</u> | <u>8L</u> |
| King | Truck Drivers | Other Trucks | \$54.30 | <u>5D</u> | <u>3A</u> | <u>8L</u> |
| King | Truck Drivers - Ready Mix | Booster 9 Yards and Over | \$52.78 | <u>5A</u> | <u>4T</u> | |
| King | Truck Drivers - Ready Mix | Non-Booster Loads Under 9 Cubic Yards | \$52.53 | <u>5A</u> | <u>4T</u> | |
| King | Well Drillers & Irrigation Pump Installers | Irrigation Pump Installer | \$17.71 | | <u>1</u> | |
| King | Well Drillers & Irrigation Pump Installers | Oiler | \$12.97 | | <u>1</u> | |
| King | Well Drillers & Irrigation Pump Installers | Well Driller | \$18.00 | | <u>1</u> | |