

State of Washington  
Department of Labor & Industries  
Prevailing Wage Section - Telephone 360-902-5335  
PO Box 44540, Olympia, WA 98504-4540

### Washington State Prevailing Wage

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe benefits. On public works projects, worker's wage and benefit rates must add to not less than this total. A brief description of overtime calculation requirements are provided on the Benefit Code Key.

#### Journey Level Prevailing Wage Rates for the Effective Date: 08/08/2023

| <u>County</u> | <u>Trade</u>                               | <u>Job Classification</u>             | <u>Wage</u> | <u>Holiday</u> | <u>Overtime</u> | <u>Note</u> | <u>*Risk Class</u>   |
|---------------|--|---------------------------------------|-------------|----------------|-----------------|-------------|----------------------|
| King          | <a href="#">Asbestos Abatement Workers</a> | Journey Level                         | \$56.80     | <u>5D</u>      | <u>1H</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Boilermakers</a>               | Journey Level                         | \$74.29     | <u>5N</u>      | <u>1C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Brick Mason</a>                | Journey Level                         | \$66.32     | <u>7E</u>      | <u>1N</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Brick Mason</a>                | Pointer-Caulker-Cleaner               | \$66.32     | <u>7E</u>      | <u>1N</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Building Service Employees</a> | Janitor                               | \$28.23     | <u>5S</u>      | <u>2F</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Building Service Employees</a> | Traveling Waxer/Shampooer             | \$28.68     | <u>5S</u>      | <u>2F</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Building Service Employees</a> | Window Cleaner (Non-Scaffold)         | \$32.18     | <u>5S</u>      | <u>2F</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Building Service Employees</a> | Window Cleaner (Scaffold)             | \$33.18     | <u>5S</u>      | <u>2F</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cabinet Makers (In Shop)</a>   | Journey Level                         | \$22.74     |                | <u>1</u>        |             | <a href="#">View</a> |
| King          | <a href="#">Carpenters</a>                 | Acoustical Worker                     | \$71.53     | <u>15J</u>     | <u>4C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Carpenters</a>                 | Bridge, Dock And Wharf Carpenters     | \$71.53     | <u>15J</u>     | <u>4C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Carpenters</a>                 | Floor Layer & Floor Finisher          | \$71.53     | <u>15J</u>     | <u>4C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Carpenters</a>                 | Journey Level                         | \$71.53     | <u>15J</u>     | <u>4C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Carpenters</a>                 | Scaffold Erector                      | \$71.53     | <u>15J</u>     | <u>4C</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Application of all Composition Mastic | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Application of all Epoxy Material     | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Application of all Plastic Material   | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Application of Sealing Compound       | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Application of Underlayment           | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Building General                      | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Composition or Kalman Floors          | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Concrete Paving                       | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Curb & Gutter Machine                 | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Curb & Gutter, Sidewalks              | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Curing Concrete                       | \$69.59     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |
| King          | <a href="#">Cement Masons</a>              | Finish Colored Concrete               | \$70.09     | <u>15J</u>     | <u>4U</u>       |             | <a href="#">View</a> |

|      |                                      |   |          |                     |                    |                    |                      |
|------|--------------------------------------|---|----------|---------------------|--------------------|--------------------|----------------------|
| King | <a href="#">Cement Masons</a>        | Floor Grinding  | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Floor Grinding/Polisher                                     | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Green Concrete Saw, self-powered                            | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Grouting of all Plates                                      | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Grouting of all Tilt-up Panels                              | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Guniting Nozzleman  | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Hand Powered Grinder  | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Journey Level   | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Patching Concrete   | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Pneumatic Power Tools                                       | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Power Chipping & Brushing                                   | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Sand Blasting Architectural Finish                          | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Screed & Rodding Machine                                    | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Spackling or Skim Coat Concrete                             | \$69.59  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Troweling Machine Operator                                  | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Troweling Machine Operator on Colored Slabs                 | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Cement Masons</a>        | Tunnel Workers  | \$70.09  | <a href="#">15J</a> | <a href="#">4U</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Bell/Vehicle or Submersible Operator (Not Under Pressure)   | \$126.05 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Dive Supervisor/Master                                      | \$89.94  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Diver   | \$126.05 | <a href="#">15J</a> | <a href="#">4C</a> | <a href="#">8V</a> | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Diver On Standby  | \$84.94  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Diver Tender  | \$77.16  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 0-30.00 PSI       | \$89.09  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 30.01 - 44.00 PSI | \$94.09  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 44.01 - 54.00 PSI | \$107.09 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 54.01 - 60.00 PSI | \$103.09 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 60.01 - 64.00 PSI | \$105.59 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 64.01 - 68.00 PSI | \$110.59 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 68.01 - 70.00 PSI | \$112.59 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a> | Hyperbaric Worker - Compressed Air Worker 70.01 - 72.00 PSI | \$114.59 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |

|      |  |   |          |                     |                    |                    |                      |
|------|--|---|----------|---------------------|--------------------|--------------------|----------------------|
| King | <a href="#">Divers &amp; Tenders</a>                       | Hyperbaric Worker -<br>Compressed Air Worker 72.01 -<br>74.00 PSI | \$116.59 | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a>                       | Manifold Operator   | \$77.16  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a>                       | Manifold Operator Mixed Gas                                       | \$82.16  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a>                       | Remote Operated Vehicle<br>Operator/Technician                    | \$77.16  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Divers &amp; Tenders</a>                       | Remote Operated Vehicle<br>Tender                                 | \$71.98  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Assistant Engineer  | \$76.56  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Assistant Mate (Deckhand)   | \$75.97  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Boatmen   | \$76.56  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Engineer Welder   | \$78.03  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Leverman, Hydraulic   | \$79.59  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Mates   | \$76.56  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Dredge Workers</a>                             | Oiler   | \$75.97  | <a href="#">5D</a>  | <a href="#">3F</a> |                    | <a href="#">View</a> |
| King | <a href="#">Drywall Applicator</a>                         | Journey Level   | \$71.53  | <a href="#">15J</a> | <a href="#">4C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Drywall Tapers</a>                             | Journey Level   | \$70.61  | <a href="#">5P</a>  | <a href="#">1E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electrical Fixture Maintenance<br/>Workers</a> | Journey Level   | \$37.19  | <a href="#">5L</a>  | <a href="#">1E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Cable Splicer   | \$102.90 | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Cable Splicer (tunnel)  | \$110.61 | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Certified Welder  | \$99.38  | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Certified Welder (tunnel)   | \$106.75 | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Construction Stock Person   | \$49.28  | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Journey Level   | \$95.88  | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Inside</a>                      | Journey Level (tunnel)  | \$102.90 | <a href="#">7C</a>  | <a href="#">4E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Motor Shop</a>                  | Journey Level   | \$48.68  | <a href="#">5A</a>  | <a href="#">1B</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Cable Splicer   | \$93.00  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Certified Line Welder   | \$85.42  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Groundperson  | \$55.27  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Heavy Line Equipment<br>Operator                                  | \$85.42  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Journey Level Lineperson  | \$85.42  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Line Equipment Operator   | \$73.35  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Meter Installer   | \$55.27  | <a href="#">5A</a>  | <a href="#">4D</a> | <a href="#">8W</a> | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Pole Sprayer  | \$85.42  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electricians - Powerline<br/>Construction</a>  | Powderperson  | \$63.50  | <a href="#">5A</a>  | <a href="#">4D</a> |                    | <a href="#">View</a> |
| King | <a href="#">Electronic Technicians</a>                     | Journey Level   | \$62.13  | <a href="#">7E</a>  | <a href="#">1E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Elevator Constructors</a>                      | Mechanic  | \$107.49 | <a href="#">7D</a>  | <a href="#">4A</a> |                    | <a href="#">View</a> |
| King | <a href="#">Elevator Constructors</a>                      | Mechanic In Charge  | \$116.13 | <a href="#">7D</a>  | <a href="#">4A</a> |                    | <a href="#">View</a> |

|      |  |  |         |                     |                     |                    |                      |
|------|--|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Fabricated Precast Concrete Products</a>                                       | All Classifications - In-Factory Work Only | \$21.34 | <a href="#">5B</a>  | <a href="#">1R</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Fence Erectors</a>   | Fence Erector                              | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Fence Erectors</a>   | Fence Laborer                              | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Flaggers</a>   | Journey Level                              | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Glaziers</a>   | Journey Level                              | \$75.91 | <a href="#">7L</a>  | <a href="#">1Y</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Heat &amp; Frost Insulators And Asbestos Workers</a>                           | Journey Level                              | \$84.84 | <a href="#">15H</a> | <a href="#">11C</a> |                    | <a href="#">View</a> |
| King | <a href="#">Heating Equipment Mechanics</a>  | Journey Level                              | \$94.11 | <a href="#">7F</a>  | <a href="#">1E</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Hod Carriers &amp; Mason Tenders</a>   | Journey Level                              | \$59.85 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Industrial Power Vacuum Cleaner</a>  | Journey Level                              | \$15.74 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Boat Operator                              | \$61.41 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Cook                                       | \$56.48 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Deckhand                                   | \$57.48 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Deckhand Engineer                          | \$58.81 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Launch Operator                            | \$58.89 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inland Boatmen</a>   | Mate                                       | \$57.31 | <a href="#">5B</a>  | <a href="#">1K</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Inspection/Cleaning/Sealing Of Sewer &amp; Water Systems By Remote Control</a> | Cleaner Operator, Foamer Operator          | \$31.49 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Inspection/Cleaning/Sealing Of Sewer &amp; Water Systems By Remote Control</a> | Grout Truck Operator                       | \$15.74 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Inspection/Cleaning/Sealing Of Sewer &amp; Water Systems By Remote Control</a> | Head Operator                              | \$24.91 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Inspection/Cleaning/Sealing Of Sewer &amp; Water Systems By Remote Control</a> | Technician                                 | \$19.33 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Inspection/Cleaning/Sealing Of Sewer &amp; Water Systems By Remote Control</a> | Tv Truck Operator                          | \$20.45 |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Insulation Applicators</a>   | Journey Level                              | \$71.53 | <a href="#">15J</a> | <a href="#">4C</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Ironworkers</a>  | Journeyman                                 | \$83.79 | <a href="#">15K</a> | <a href="#">11N</a> |                    | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Air, Gas Or Electric Vibrating Screed      | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Airtrac Drill Operator                     | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Ballast Regular Machine                    | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Batch Weighman                             | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Brick Pavers                               | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Brush Cutter                               | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Brush Hog Feeder                           | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Burner                                     | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Caisson Worker                             | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Carpenter Tender                           | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Cement Dumper-paving                       | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Cement Finisher Tender                     | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>   | Change House Or Dry Shack                  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |

|      |                          |  |         |                     |                    |                    |                      |
|------|--------------------------|--|---------|---------------------|--------------------|--------------------|----------------------|
| King | <a href="#">Laborers</a> | Chipping Gun (30 Lbs. And Over)                        | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Chipping Gun (Under 30 Lbs.)                           | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Choker Setter  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Chuck Tender   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Clary Power Spreader                                   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Clean-up Laborer                                       | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Concrete Dumper/Chute Operator                         | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Concrete Form Stripper                                 | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Concrete Placement Crew                                | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Concrete Saw Operator/Core Driller                     | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Crusher Feeder   | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Curing Laborer   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Demolition: Wrecking & Moving (Incl. Charred Material) | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Ditch Digger   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Diver  | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Drill Operator (Hydraulic, Diamond)                    | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Dry Stack Walls  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Dump Person  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Epoxy Technician                                       | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Erosion Control Worker                                 | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Faller & Bucker Chain Saw                              | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Fine Graders   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Firewatch  | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Form Setter  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Gabian Basket Builders                                 | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | General Laborer  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Grade Checker & Transit Person                         | \$59.85 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Grinders   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Grout Machine Tender                                   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Groutmen (Pressure) Including Post Tension Beams       | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Guardrail Erector                                      | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Hazardous Waste Worker (Level A)                       | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Hazardous Waste Worker (Level B)                       | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Hazardous Waste Worker (Level C)                       | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | High Scaler  | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Jackhammer   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Laserbeam Operator                                     | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Maintenance Person                                     | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Manhole Builder-Mudman                                 | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |

|      |                          |   |         |                     |                    |                    |                      |
|------|--------------------------|---|---------|---------------------|--------------------|--------------------|----------------------|
| King | <a href="#">Laborers</a> | Material Yard Person  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Mold Abatement Worker   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Motorman-Dinky Locomotive   | \$59.95 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | nozzleman (concrete pump, green cutter when using combination of high pressure air & water on concrete & rock, sandblast, gunite, shotcrete, water blaster, vacuum blaster) | \$59.85 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pavement Breaker  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pilot Car   | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pipe Layer (Lead)   | \$59.85 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pipe Layer/Tailor   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pipe Pot Tender   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pipe Reliner  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pipe Wrapper  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Pot Tender  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Powderman   | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Powderman's Helper  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Power Jacks   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Railroad Spike Puller - Power   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Raker - Asphalt   | \$59.85 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Re-timberman  | \$58.56 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Remote Equipment Operator   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Rigger/Signal Person  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Rip Rap Person  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Rivet Buster  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Rodder  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Scaffold Erector  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Scale Person  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Sloper (Over 20")   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Sloper Sprayer  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Spreader (Concrete)   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Stake Hopper  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Stock Piler   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Swinging Stage/Boatswain Chair  | \$48.14 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Tamper & Similar Electric, Air & Gas Operated Tools   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Tamper (Multiple & Self-propelled)  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Timber Person - Sewer (Lagger, Shorer & Cribber)  | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Toolroom Person (at Jobsite)  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Topper  | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Track Laborer   | \$56.80 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Track Liner (Power)   | \$57.84 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a> | Traffic Control Laborer   | \$51.48 | <a href="#">15J</a> | <a href="#">4V</a> | <a href="#">9C</a> | <a href="#">View</a> |

|      |  |   |          |                     |                     |                    |                      |
|------|--|---|----------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Laborers</a>                                 | Traffic Control Supervisor                              | \$54.55  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9C</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Truck Spotter   | \$56.80  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tugger Operator   | \$57.84  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 0-30 psi              | \$158.87 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 30.01-44.00 psi       | \$163.90 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 44.01-54.00 psi       | \$167.58 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 54.01-60.00 psi       | \$173.28 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 60.01-64.00 psi       | \$175.40 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 64.01-68.00 psi       | \$180.50 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 68.01-70.00 psi       | \$182.40 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 70.01-72.00 psi       | \$184.40 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Compressed Air Worker 72.01-74.00 psi       | \$186.40 | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">9B</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Guage and Lock Tender                       | \$59.95  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Tunnel Work-Miner                                       | \$59.95  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Vibrator  | \$57.84  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Vinyl Seamer  | \$56.80  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Watchman  | \$43.76  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Welder  | \$57.84  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Well Point Laborer                                      | \$57.84  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers</a>                                 | Window Washer/Cleaner                                   | \$43.76  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers - Underground Sewer &amp; Water</a> | General Laborer & Topman                                | \$56.80  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Laborers - Underground Sewer &amp; Water</a> | Pipe Layer  | \$57.84  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Landscape Construction</a>                   | Landscape Construction/Landscaping Or Planting Laborers | \$43.76  | <a href="#">15J</a> | <a href="#">4V</a>  | <a href="#">8Y</a> | <a href="#">View</a> |
| King | <a href="#">Landscape Construction</a>                   | Landscape Operator                                      | \$78.80  | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Landscape Maintenance</a>                    | Groundskeeper   | \$17.87  |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Lathers</a>                                  | Journey Level   | \$71.53  | <a href="#">15J</a> | <a href="#">4C</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Marble Setters</a>                           | Journey Level   | \$66.32  | <a href="#">7E</a>  | <a href="#">1N</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Metal Fabrication (In Shop)</a>              | Fitter/Certified Welder                                 | \$42.17  | <a href="#">15I</a> | <a href="#">11E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Metal Fabrication (In Shop)</a>              | General Laborer   | \$30.07  | <a href="#">15I</a> | <a href="#">11E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Metal Fabrication (In Shop)</a>              | Mechanic  | \$43.63  | <a href="#">15I</a> | <a href="#">11E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Metal Fabrication (In Shop)</a>              | Welder/Burner   | \$39.28  | <a href="#">15I</a> | <a href="#">11E</a> |                    | <a href="#">View</a> |
| King | <a href="#">Millwright</a>                               | Journey Level   | \$73.08  | <a href="#">15J</a> | <a href="#">4C</a>  |                    | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                        | Cabinet Assembly  | \$15.74  |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                        | Electrician   | \$15.74  |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                        | Equipment Maintenance                                   | \$15.74  |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                        | Plumber   | \$15.74  |                     | <a href="#">1</a>   |                    | <a href="#">View</a> |

|      |  |   |         |            |            |           |                      |
|------|--|---|---------|------------|------------|-----------|----------------------|
| King | <a href="#">Modular Buildings</a>                          | Production Worker   | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                          | Tool Maintenance  | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                          | Utility Person  | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Modular Buildings</a>                          | Welder  | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Painters</a>                                   | Journey Level   | \$49.46 | <u>6Z</u>  | <u>11J</u> |           | <a href="#">View</a> |
| King | <a href="#">Pile Driver</a>                                | Crew Tender   | \$77.16 | <u>15J</u> | <u>4C</u>  |           | <a href="#">View</a> |
| King | <a href="#">Pile Driver</a>                                | Journey Level   | \$71.98 | <u>15J</u> | <u>4C</u>  |           | <a href="#">View</a> |
| King | <a href="#">Plasterers</a>                                 | Journey Level   | \$67.49 | <u>7Q</u>  | <u>1R</u>  |           | <a href="#">View</a> |
| King | <a href="#">Plasterers</a>                                 | Nozzleman   | \$71.49 | <u>7Q</u>  | <u>1R</u>  |           | <a href="#">View</a> |
| King | <a href="#">Playground &amp; Park Equipment Installers</a> | Journey Level   | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Plumbers &amp; Pipefitters</a>                 | Journey Level   | \$96.69 | <u>6Z</u>  | <u>1G</u>  |           | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Asphalt Plant Operators   | \$80.12 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Assistant Engineer  | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Barrier Machine (zipper)  | \$79.41 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Batch Plant Operator: concrete  | \$79.41 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Boat Operator   | \$80.33 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Bobcat  | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Brokk - Remote Demolition Equipment   | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Brooms  | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Bump Cutter   | \$79.41 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cableways   | \$80.12 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Chipper   | \$79.41 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Compressor  | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Concrete Finish Machine - Laser Screed  | \$75.35 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Concrete Pump - Mounted Or Trailer High Pressure Line Pump, Pump High Pressure      | \$78.80 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Concrete Pump: Truck Mount With Boom Attachment Over 42 M                           | \$80.12 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Concrete Pump: Truck Mount With Boom Attachment Up To 42m                           | \$79.41 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Conveyors   | \$78.80 | <u>15J</u> | <u>11G</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cranes Friction: 200 tons and over  | \$82.76 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cranes, A-frame: 10 tons and under  | \$75.55 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cranes: 100 tons through 199 tons, or 150' of boom (including jib with attachments) | \$81.12 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cranes: 20 tons through 44 tons with attachments                                    | \$79.62 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                  | Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments          | \$81.97 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |

|      |   |   |         |                     |                     |                    |                      |
|------|---|---|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators</a> | Cranes: 300 tons and over or 300' of boom including jib with attachments            | \$82.76 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Cranes: 45 tons through 99 tons, under 150' of boom(including jib with attachments) | \$80.33 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Cranes: Friction cranes through 199 tons  | \$81.97 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Cranes: through 19 tons with attachments, a-frame over 10 tons                      | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Crusher   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Deck Engineer/Deck Winches (power)  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Derricks, On Building Work  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Dozers D-9 & Under  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Drill Oilers: Auger Type, Truck Or Crane Mount                                      | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Drilling Machine  | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Elevator and man-lift: permanent and shaft type                                     | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Finishing Machine, Bidwell And Gamaco & Similar Equipment                           | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Forklift: 3000 lbs and over with attachments  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Forklifts: under 3000 lbs. with attachments   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Grade Engineer: Using Blue Prints, Cut Sheets, Etc                                  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Gradechecker/Stakeman   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Guardrail Punch   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Hard Tail End Dump Articulating Off- Road Equipment 45 Yards. & Over                | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Hard Tail End Dump Articulating Off-road Equipment Under 45 Yards                   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Horizontal/Directional Drill Locator  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Horizontal/Directional Drill Operator   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Hydralifts/Boom Trucks Over 10 Tons   | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Hydralifts/boom trucks: 10 tons and under   | \$75.55 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Leverman  | \$81.75 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Loader, Overhead, 6 Yards. But Not Including 8 Yards                                | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Loaders, Overhead Under 6 Yards   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Loaders, Plant Feed   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |  |         |                     |                     |                    |                      |
|------|---|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators</a> | Loaders: Elevating Type Belt   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Locomotives, All   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Material Transfer Device   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Mechanics: All (Leadmen - \$0.50 per hour over mechanic)               | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Motor Patrol Graders   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Oil Distributors, Blower Distribution & Mulch Seeding Operator         | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Outside Hoists (Elevators and Manlifts), Air Tuggers, Strato           | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Overhead, bridge type Crane: 20 tons through 44 tons                   | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Overhead, bridge type: 100 tons and over                               | \$81.12 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Overhead, bridge type: 45 tons through 99 tons                         | \$80.33 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Pavement Breaker   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Pile Driver (other Than Crane Mount)                                   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Plant Oiler - Asphalt, Crusher   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Posthole Digger, Mechanical  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Power Plant  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Pumps - Water  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Quad 9, Hd 41, D10 And Over  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Quick Tower: no cab, under 100 feet in height base to boom             | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Remote Control Operator On Rubber Tired Earth Moving Equipment         | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Rigger and Bellman   | \$75.55 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Rigger/Signal Person, Bellman(Certified)                               | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Rollagon   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Roller, Other Than Plant Mix   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Roller, Plant Mix Or Multi-lift Materials                              | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Roto-mill, Roto-grinder  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Saws - Concrete  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Scraper, Self Propelled Under 45 Yards                                 | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Scrapers - Concrete & Carry All  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Scrapers, Self-propelled: 45 Yards And Over                            | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Service Engineers: Equipment   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a> | Shotcrete/Gunite Equipment   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |  |         |                     |                     |                    |                      |
|------|---|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators</a>                               | Shovel, Excavator, Backhoe, Tractors Under 15 Metric Tons          | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons        | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Shovel, Excavator, Backhoes: Over 90 Metric Tons                   | \$81.75 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Slipform Pavers  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Spreader, Topsider & Screedman                                     | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Subgrader Trimmer  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Tower Bucket Elevators   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Tower Crane: over 175' through 250' in height, base to boom        | \$81.97 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Tower crane: up to 175' in height base to boom                     | \$81.12 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Tower Cranes: over 250' in height from base to boom                | \$82.76 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Transporters, All Track Or Truck Type                              | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Trenching Machines   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Truck Crane Oiler/Driver: 100 tons and over                        | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Truck crane oiler/driver: under 100 tons                           | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Truck Mount Portable Conveyor                                      | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Vac Truck (Vactor Guzzler, Hydro Excavator)                        | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Welder   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Wheel Tractors, Farmall Type                                       | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators</a>                               | Yo Yo Pay Dozer  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Asphalt Plant Operators  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Assistant Engineer   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Barrier Machine (zipper)   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Batch Plant Operator, Concrete                                     | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Boat Operator  | \$80.33 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Bobcat   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Brokk - Remote Demolition Equipment                                | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Brooms   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |   |         |                     |                     |                    |                      |
|------|---|---|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Bump Cutter   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cableways   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Chipper   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Compressor  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Concrete Finish Machine - Laser Screed  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Concrete Pump - Mounted Or Trailer High Pressure Line Pump, Pump High Pressure      | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Concrete Pump: Truck Mount With Boom Attachment Over 42 M                           | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Concrete Pump: Truck Mount With Boom Attachment Up To 42m                           | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Conveyors   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes Friction: 200 tons and over  | \$82.76 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes, A-frame: 10 tons and under  | \$75.55 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 100 tons through 199 tons, or 150' of boom (including jib with attachments) | \$81.12 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 20 tons through 44 tons with attachments                                    | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 20 tons through 44 tons with attachments                                    | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments          | \$81.97 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 300 tons and over or 300' of boom including jib with attachments            | \$82.76 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: 45 tons through 99 tons, under 150' of boom(including jib with attachments) | \$80.33 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: Friction cranes through 199 tons  | \$81.97 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Cranes: through 19 tons with attachments, a-frame over 10 tons                      | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Crusher   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Deck Engineer/Deck Winches (power)  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Derricks, On Building Work  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |  |         |                     |                     |                    |                      |
|------|---|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Dozers D-9 & Under   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Drill Oilers: Auger Type, Truck Or Crane Mount                       | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Drilling Machine   | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Elevator and man-lift: permanent and shaft type                      | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Finishing Machine, Bidwell And Gamaco & Similar Equipment            | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Forklift: 3000 lbs and over with attachments                         | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Forklifts: under 3000 lbs. with attachments                          | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Grade Engineer: Using Blue Prints, Cut Sheets, Etc                   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Gradechecker/Stakeman  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Guardrail Punch  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Hard Tail End Dump Articulating Off- Road Equipment 45 Yards. & Over | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Hard Tail End Dump Articulating Off-road Equipment Under 45 Yards    | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Horizontal/Directional Drill Locator                                 | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Horizontal/Directional Drill Operator                                | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Hydralifts/boom trucks: 10 tons and under                            | \$75.55 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Hydralifts/boom trucks: over 10 tons                                 | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Leverman   | \$81.75 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Loader, Overhead, 6 Yards. But Not Including 8 Yards                 | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Loaders, Overhead Under 6 Yards                                      | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Loaders, Plant Feed  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Loaders: Elevating Type Belt   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Locomotives, All   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Material Transfer Device   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Mechanics: All (Leadmen - \$0.50 per hour over mechanic)             | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Motor Patrol Graders   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |  |         |                     |                     |                    |                      |
|------|---|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Oil Distributors, Blower Distribution & Mulch Seeding Operator         | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Outside Hoists (Elevators and Manlifts), Air Tuggers, Strato           | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Overhead, bridge type Crane: 20 tons through 44 tons                   | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Overhead, bridge type: 100 tons and over                               | \$81.12 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Overhead, bridge type: 45 tons through 99 tons                         | \$80.33 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Pavement Breaker   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Pile Driver (other Than Crane Mount)                                   | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Plant Oiler - Asphalt, Crusher   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Posthole Digger, Mechanical  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Power Plant  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Pumps - Water  | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Quad 9, Hd 41, D10 And Over  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Quick Tower: no cab, under 100 feet in height base to boom             | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Remote Control Operator On Rubber Tired Earth Moving Equipment         | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Rigger and Bellman   | \$75.55 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Rigger/Signal Person, Bellman(Certified)                               | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Rollagon   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Roller, Other Than Plant Mix   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Roller, Plant Mix Or Multi-lift Materials                              | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Roto-mill, Roto-grinder  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Saws - Concrete  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Scraper, Self Propelled Under 45 Yards                                 | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Scrapers - Concrete & Carry All  | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |

|      |   |  |         |                     |                     |                    |                      |
|------|---|--|---------|---------------------|---------------------|--------------------|----------------------|
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Scrapers, Self-propelled: 45 Yards And Over                        | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shotcrete/Gunite Equipment   | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shovel, Excavator, Backhoe, Tractors Under 15 Metric Tons          | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons        | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons | \$80.92 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Shovel, Excavator, Backhoes: Over 90 Metric Tons                   | \$81.75 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Slipform Pavers  | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Spreader, Topsider & Screedman                                     | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Subgrader Trimmer  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Tower Bucket Elevators   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Tower Crane: over 175' through 250' in height, base to boom        | \$81.97 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Tower crane: up to 175' in height base to boom                     | \$81.12 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Tower Cranes: over 250' in height from base to boom                | \$82.76 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Transporters, All Track Or Truck Type                              | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Trenching Machines   | \$78.80 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Truck Crane Oiler/Driver: 100 tons and over                        | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Truck Crane Oiler/Driver: 100 tons and over                        | \$79.62 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Truck crane oiler/driver: under 100 tons                           | \$79.00 | <a href="#">7A</a>  | <a href="#">11H</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Truck Mount Portable Conveyor                                      | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Vac Truck (Vactor Guzzler, Hydro Excavator)                        | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Welder   | \$80.12 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Wheel Tractors, Farmall Type                                       | \$75.35 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Equipment Operators-Underground Sewer &amp; Water</a> | Yo Yo Pay Dozer  | \$79.41 | <a href="#">15J</a> | <a href="#">11G</a> | <a href="#">8X</a> | <a href="#">View</a> |
| King | <a href="#">Power Line Clearance Tree Trimmers</a>                      | Journey Level In Charge  | \$57.22 | <a href="#">5A</a>  | <a href="#">4A</a>  |                    | <a href="#">View</a> |

|      |  |   |         |                     |                     |  |                      |
|------|--|---|---------|---------------------|---------------------|--|----------------------|
| King | <a href="#">Power Line Clearance Tree Trimmers</a>                         | Spray Person                            | \$54.32 | <a href="#">5A</a>  | <a href="#">4A</a>  |  | <a href="#">View</a> |
| King | <a href="#">Power Line Clearance Tree Trimmers</a>                         | Tree Equipment Operator                 | \$57.22 | <a href="#">5A</a>  | <a href="#">4A</a>  |  | <a href="#">View</a> |
| King | <a href="#">Power Line Clearance Tree Trimmers</a>                         | Tree Trimmer                            | \$51.18 | <a href="#">5A</a>  | <a href="#">4A</a>  |  | <a href="#">View</a> |
| King | <a href="#">Power Line Clearance Tree Trimmers</a>                         | Tree Trimmer Groundperson               | \$38.99 | <a href="#">5A</a>  | <a href="#">4A</a>  |  | <a href="#">View</a> |
| King | <a href="#">Refrigeration &amp; Air Conditioning Mechanics</a>             | Journey Level                           | \$92.51 | <a href="#">6Z</a>  | <a href="#">1G</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Brick Mason</a>                                    | Journey Level                           | \$66.32 | <a href="#">7E</a>  | <a href="#">1N</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Carpenters</a>                                     | Journey Level                           | \$36.44 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Cement Masons</a>                                  | Journey Level                           | \$46.64 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Drywall Applicators</a>                            | Journey Level                           | \$71.53 | <a href="#">15J</a> | <a href="#">4C</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Drywall Tapers</a>                                 | Journey Level                           | \$36.36 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Electricians</a>                                   | Journey Level                           | \$48.80 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Glaziers</a>                                       | Journey Level                           | \$28.93 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Insulation Applicators</a>                         | Journey Level                           | \$28.18 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Laborers</a>                                       | Journey Level                           | \$29.73 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Marble Setters</a>                                 | Journey Level                           | \$27.38 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Painters</a>                                       | Journey Level                           | \$23.47 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Plumbers &amp; Pipefitters</a>                     | Journey Level                           | \$96.69 | <a href="#">6Z</a>  | <a href="#">1G</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Refrigeration &amp; Air Conditioning Mechanics</a> | Journey Level                           | \$92.51 | <a href="#">6Z</a>  | <a href="#">1G</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Sheet Metal Workers</a>                            | Journey Level                           | \$94.11 | <a href="#">7F</a>  | <a href="#">1E</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Soft Floor Layers</a>                              | Journey Level                           | \$55.76 | <a href="#">5A</a>  | <a href="#">3J</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Sprinkler Fitters (Fire Protection)</a>            | Journey Level                           | \$58.26 | <a href="#">5C</a>  | <a href="#">2R</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Stone Masons</a>                                   | Journey Level                           | \$66.32 | <a href="#">7E</a>  | <a href="#">1N</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Terrazzo Workers</a>                               | Journey Level                           | \$60.36 | <a href="#">7E</a>  | <a href="#">1N</a>  |  | <a href="#">View</a> |
| King | <a href="#">Residential Terrazzo/Tile Finishers</a>                        | Journey Level                           | \$24.39 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Residential Tile Setters</a>                                   | Journey Level                           | \$21.04 |                     | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Roofers</a>  | Journey Level                           | \$60.95 | <a href="#">5A</a>  | <a href="#">3H</a>  |  | <a href="#">View</a> |
| King | <a href="#">Roofers</a>  | Using Irritable Bituminous Materials    | \$63.95 | <a href="#">5A</a>  | <a href="#">3H</a>  |  | <a href="#">View</a> |
| King | <a href="#">Sheet Metal Workers</a>  | Journey Level (Field or Shop)           | \$94.11 | <a href="#">7F</a>  | <a href="#">1E</a>  |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Boilermaker            | \$50.35 | <a href="#">7X</a>  | <a href="#">4J</a>  |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Carpenter              | \$50.95 | <a href="#">7X</a>  | <a href="#">4J</a>  |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Crane Operator         | \$41.83 | <a href="#">7V</a>  | <a href="#">1</a>   |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Electrician            | \$50.42 | <a href="#">7X</a>  | <a href="#">4J</a>  |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Heat & Frost Insulator | \$84.84 | <a href="#">15H</a> | <a href="#">11C</a> |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Laborer                | \$50.95 | <a href="#">7X</a>  | <a href="#">4J</a>  |  | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                             | New Construction Machinist              | \$50.95 | <a href="#">7X</a>  | <a href="#">4J</a>  |  | <a href="#">View</a> |

|      |   |   |         |            |            |           |                      |
|------|---|---|---------|------------|------------|-----------|----------------------|
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Operating Engineer                             | \$41.83 | <u>7V</u>  | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Painter  | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Pipefitter                                     | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Rigger   | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Sheet Metal                                    | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Shipwright                                     | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Warehouse/Teamster                             | \$41.83 | <u>7V</u>  | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | New Construction Welder / Burner                                | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Boilermaker   | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Carpenter   | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Crane Operator                                      | \$45.06 | <u>7Y</u>  | <u>4K</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Electrician   | \$50.42 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Heat & Frost Insulator                              | \$84.84 | <u>15H</u> | <u>11C</u> |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Laborer   | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Machinist   | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Operating Engineer                                  | \$45.06 | <u>7Y</u>  | <u>4K</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Painter   | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Pipefitter  | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Rigger  | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Sheet Metal   | \$50.35 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Shipwright  | \$50.95 | <u>7X</u>  | <u>4J</u>  |           | <a href="#">View</a> |
| King | <a href="#">Shipbuilding &amp; Ship Repair</a>                | Ship Repair Warehouse / Teamster                                | \$45.06 | <u>7Y</u>  | <u>4K</u>  |           | <a href="#">View</a> |
| King | <a href="#">Sign Makers &amp; Installers (Electrical)</a>     | Journey Level   | \$55.78 | <u>0</u>   | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Sign Makers &amp; Installers (Non-Electrical)</a> | Journey Level   | \$35.73 | <u>0</u>   | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Soft Floor Layers</a>                             | Journey Level   | \$62.39 | <u>15J</u> | <u>4C</u>  |           | <a href="#">View</a> |
| King | <a href="#">Solar Controls For Windows</a>                    | Journey Level   | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Sprinkler Fitters (Fire Protection)</a>           | Journey Level   | \$92.49 | <u>5C</u>  | <u>1X</u>  |           | <a href="#">View</a> |
| King | <a href="#">Stage Rigging Mechanics (Non Structural)</a>      | Journey Level   | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Stone Masons</a>                                  | Journey Level   | \$66.32 | <u>7E</u>  | <u>1N</u>  |           | <a href="#">View</a> |
| King | <a href="#">Street And Parking Lot Sweeper Workers</a>        | Journey Level   | \$19.09 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Surveyors</a>                                     | Assistant Construction Site Surveyor                            | \$79.00 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Surveyors</a>                                     | Chainman  | \$75.55 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Surveyors</a>                                     | Construction Site Surveyor                                      | \$80.33 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Surveyors</a>                                     | Drone Operator (when used in conjunction with survey work only) | \$75.55 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Surveyors</a>                                     | Ground Penetrating Radar Operator                               | \$75.55 | <u>7A</u>  | <u>11H</u> | <u>8X</u> | <a href="#">View</a> |
| King | <a href="#">Telecommunication Technicians</a>                 | Journey Level   | \$62.13 | <u>7E</u>  | <u>1E</u>  |           | <a href="#">View</a> |

|      |  |                                      |         |            |            |           |                      |
|------|--|--------------------------------------|---------|------------|------------|-----------|----------------------|
| King | <a href="#">Telephone Line Construction - Outside</a>          | Cable Splicer                        | \$39.15 | <u>5A</u>  | <u>2B</u>  |           | <a href="#">View</a> |
| King | <a href="#">Telephone Line Construction - Outside</a>          | Hole Digger/Ground Person            | \$26.29 | <u>5A</u>  | <u>2B</u>  |           | <a href="#">View</a> |
| King | <a href="#">Telephone Line Construction - Outside</a>          | Telephone Equipment Operator (Light) | \$32.72 | <u>5A</u>  | <u>2B</u>  |           | <a href="#">View</a> |
| King | <a href="#">Telephone Line Construction - Outside</a>          | Telephone Lineperson                 | \$37.00 | <u>5A</u>  | <u>2B</u>  |           | <a href="#">View</a> |
| King | <a href="#">Terrazzo Workers</a>                               | Journey Level                        | \$60.36 | <u>7E</u>  | <u>1N</u>  |           | <a href="#">View</a> |
| King | <a href="#">Tile Setters</a>                                   | Journey Level                        | \$60.36 | <u>7E</u>  | <u>1N</u>  |           | <a href="#">View</a> |
| King | <a href="#">Tile, Marble &amp; Terrazzo Finishers</a>          | Finisher                             | \$51.19 | <u>7E</u>  | <u>1N</u>  |           | <a href="#">View</a> |
| King | <a href="#">Traffic Control Stripers</a>                       | Journey Level                        | \$51.90 | <u>7A</u>  | <u>1K</u>  |           | <a href="#">View</a> |
| King | <a href="#">Truck Drivers</a>                                  | Asphalt Mix Over 16 Yards            | \$72.45 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Truck Drivers</a>                                  | Asphalt Mix To 16 Yards              | \$71.61 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Truck Drivers</a>                                  | Dump Truck                           | \$71.61 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Truck Drivers</a>                                  | Dump Truck & Trailer                 | \$72.45 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Truck Drivers</a>                                  | Other Trucks                         | \$72.45 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Truck Drivers - Ready Mix</a>                      | Transit Mix                          | \$72.45 | <u>15J</u> | <u>11M</u> | <u>8L</u> | <a href="#">View</a> |
| King | <a href="#">Well Drillers &amp; Irrigation Pump Installers</a> | Irrigation Pump Installer            | \$17.71 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Well Drillers &amp; Irrigation Pump Installers</a> | Oiler                                | \$15.74 |            | <u>1</u>   |           | <a href="#">View</a> |
| King | <a href="#">Well Drillers &amp; Irrigation Pump Installers</a> | Well Driller                         | \$18.00 |            | <u>1</u>   |           | <a href="#">View</a> |