



**Address** 101 Elliott Avenue W, Suite  
100, Seattle, WA, 98109  
**Telephone** 206-615-3300  
**TDD** 1-800-833-6388  
**Website** [www.seattlehousing.org](http://www.seattlehousing.org)

March 22, 2024

**RE: Notice of Intent, Solicitation Number 5858 for Various Hope VI Shower Upgrades - LP Non-Federal Funding**

Hello All:

Thank you for your submittal for the Seattle Housing Authority (SHA) solicitation 5858 Various Hope VI Shower Upgrades - LP Non-Federal Funding.

Responses were evaluated according to the criteria stated in the solicitation. SHA is hereby announcing the intent to award a contract to Allen Bailey Painting & Construction, Tacoma, WA.

We would like to thank the following vendors/firms for your time and efforts in preparing and submitting your response to this solicitation.

- PrimeCom USA LLC, Issaquah WA

SHA policy allows for vendors/firms to submit protests of this decision in writing within 2 business days after the issuance of this Notice of Intent. Further information regarding protests is found in the solicitation on [SHA's website](#). The protest must be in writing, clearly identify the solicitation, and detail the nature of the protest.

If you have any questions, please contact Veronica Sharp, Design and Construction Contract Administrator, at [veronica.sharp@seattlehousing.org](mailto:veronica.sharp@seattlehousing.org).

Further information will be sent to the selected vendor/firm named above after the protest period. The selected vendor/firm is instructed not to begin work, purchase materials, or enter into subcontracts relating to the project until the contract is fully executed with SHA.

We appreciate your interest in doing business with us.

Sincerely,

A handwritten signature in black ink that reads "Rodrick C. Brandon".

Rodrick C. Brandon  
Executive Director

Enclosure:

cc: Veronica Sharp, Design and Construction Contract Administrator  
Cindy M. Sribhibhadh, Property Management Administrator  
Diana Peterson, Procurement and Contracts Manager